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TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

AMENDMENT

TASK NO.

QSS Group, Inc.

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The Contractor shall provide a report concerning the development and analysis of options to respond to the

loss of one gyro on the Gamma Ray Observatory occurring December 1999. The Contractor shall convey their
expertise, lessons learned, corporate knowledge, and results of prior studies and investigations that are

relevant to the impending controlied reentry of the Compton Gamma Ray Observatory (CGRO). This documented
information is important for the successful performance and wrap-up for the CGRO reentry activity. Documented
information concerning Spacecraft Integration and Test, Space Shuttle interfaces, operations, attitude control,
propulsion, and/or systems engineering should be supplied as appropriate.

PERFORMANCE SPECIFICATIONS:

All reports, plans, and procedures shall be produced using standard practice.

APPLICABLE DOCUMENTS: L

None.

TASK END DATE: 7/1/00

MILESTONES/DELIVERABLES AND DATES:

1. A draft report, or reports, must be delivered to the Reentry Lead prior to the intended reentry date, currently
scheduled for June 4, 2000.

2. A final report, or reports, must be delivered to the Reentry Lead prior to wrap-up finalization, currently scheduled
for July 1, 2000.

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the above deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Martin E. Frederick, building 11, room C101
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